



CITY GOVERNMENT OF NAVOTAS
Office of the BIDS AND AWARDS COMMITTEE
1052 Mariano Naval Street, Navotas City 1485

April 19, 2021

Engr. RENATO S. REYES
MIS Head

Ms. MARIA IRISH ALOHA D. CUBILLAN – 3 copies
Public Information Officer
This City

Sir/Madam:


Respectfully forwarded herewith are copies of the approved BAC Resolutions, Notice of Awards, Notice to Proceed, Contract and Abstract of Bids as Read for the 1st quarter of CY2021 for posting in the designated bulletin boards and Official City Website pursuant to Administrative Order No. 017 and the Revised IRR – R.A. 9184.

Accordingly, you are also requested to furnish this committee a certificate of posting as a proof of the same.

Your preferential consideration on this matter will be highly appreciated.

Respectfully yours,

4/19
EVANGELINE P. CRUZ, CPA
HEAD-BAC Secretariat




Republic of the Philippines
 CIVIL WORKS BID OUT
City of Navotas
 First Quarter, CY 2021

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (calendar days)
1	7314205	Construction of pescador park extension and phase 1 - Green zone park	16,627,533.00	Along R-10 Road, Brgy. Bangkulasi, NBBN, Navotas City	AYANA CONSTRUCTION AND TRADING	Doroteo Noriel St., Hulo, Sto. Domingo, Nueva Ecija	16,618,981.73	December 23, 2020	180
2	7389991	Improvement of stock room (COA)	510,000.00	Basement of Navotas City Hall, Brgy. Sipac Almacen, Navotas City	AYANA CONSTRUCTION AND TRADING	Doroteo Noriel St., Hulo, Sto. Domingo, Nueva Ecija	506,724.53	January 19, 2021	30

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


Atty. JOEL JOSELITO DG. PARONG
 BAC Chairman


Arch. REASAN D. JOCO
 BAC Vice-Chairman


Engr. MA. CORAZON DC. BERCILES
 BAC Member


SUSANA N. GONZALES
 BAC Member


VONNE B. VILLANUEVA, MASDS
 BAC Member

**RESOLUTION DECLARING THE SOLE AND RESPONSIVE BID AND
RECOMMENDING THE AWARD FOR THE CONSTRUCTION OF PESCADOR PARK
EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY.
BANGKULASI, NBBN, NAVOTAS CITY PURSUANT TO SECTION 37.1 OF REPUBLIC
ACT 9184 AND ITS REVISED IMPLEMENTING RULES AND REGULATIONS**

BAC RESOLUTION NO. 361 series 2020–21

WHEREAS, The City Government of Navotas, through its Bids and Awards Committee, advertised and posted the Invitation to Bid for **CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY** in the PhilGEPS Website, Navotas Official Website and other conspicuous places pursuant to section 21 of the Revised Implementing Rules and Regulations (Annex A) with an Approved Budget for the Contract (ABC) amounting to **PESOS: SIXTEEN MILLION SIX HUNDRED TWENTY SEVEN THOUSAND FIVE HUNDRED THIRTY THREE PESOS (PHP 16,627,533.00)**;

WHEREAS, in response to the said Invitation, **ONE (1) prospective CONTRACTOR** has tendered his letter of intent, **AYANA CONSTRUCTION AND TRADING (Annex B)**;

WHEREAS, the Bids and Awards Committee pursuant to Section 30 of Republic Act 9184 used a non-discretionary pass/fail criteria and conducted a public bidding that were attended by **ONE (1) prospective bidder on DECEMBER 23, 2020 (ANNEX C)**;

WHEREAS, as provided by Rule X Section 34 of the Revised IRR, the Technical Working Group verified, validated and ascertained all statements made and documents submitted by the bidder and provided the members of the Committee a report on **DECEMBER 28, 2020 (Annex D)**;

REQUIREMENT	AYANA CONSTRUCTION AND TRADING
ABC–Php 16,627,533.00	16,618,981.73
Eligibility Requirements	Complied
Technical Documents	Complied
Financial Documents	Complied

WHEREAS, the BAC upon evaluation of the additional documents required under Section 34.2 of the Revised IRR of RA 9184 (**Annex E**) and the TWG Report determines that the **AYANA CONSTRUCTION AND TRADING** passed all criteria for post qualification and declaring the bid to be sole and responsive and unanimously agreed to recommend the award of the contract to **AYANA CONSTRUCTION AND TRADING**;


NOW THEREFORE, for and in consideration of the foregoing, **WE**, the **Member of the BIDS AND AWARDS COMMITTEE of NAVOTAS**, by the power vested on US by law, hereby resolve as it hereby **RESOLVED**.


1. To Declare that the submitted proposal of **AYANA CONSTRUCTION AND TRADING** is the **SOLE bidder and responsive to specifications, terms and condition set forth in Bidding Documents and is within the Approved Budget for the Contract;**
2. To recommend the approval by the Local Chief Executive as Head of the Procuring Entity the foregoing findings;
3. To award the contract to **AYANA CONSTRUCTION AND TRADING** for the **CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY AMOUNTING TO PESOS: SIXTEEN MILLION SIX HUNDRED EIGHTEEN THOUSAND NINE HUNDRED EIGHTY ONE PESOS AND 73/100 (PHP 16,618,981.73).**


Resolved this 28th day of DECEMBER 2020 at Navotas City, Philippines.


ATTY. JOEL JOSELITO DG. PARONG
Chairperson


ARCH. REAGAN D. JOCO
Vice Chairperson


ENGR. MA. CORAZON DC. BERCILES
Member


MS. SUSANA N. GONZALES
Member


VONNE B. VILLANUEVA, MASDS
Member


ENGR. VIRGILIO B. DE LEON, JR.
End-User


Approval of Bids and Awards Committee Resolution

RESOLUTION DECLARING THE SOLE CALCULATED AND RESPONSIVE BID AND RECOMMENDING THE AWARD FOR THE CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY PURSUANT TO SECTION 37.1 OF REPUBLIC ACT 9184 AND ITS REVISED IMPLEMENTING RULES AND REGULATIONS

Pursuant to Section 37.1.1 of the Revised Implementing Rules and Regulations of Republic Act 9184, the undersigned Local Chief Executive, as Head of the Procuring Entity (HOPE), hereby APPROVED the recommendation of the Bids and Awards Committee (BAC) received on DECEMBER 28, 2020 as contained in:

BAC Resolution No. : 361/series 2020 - 21
Issued on : DECEMBER 28, 2020
Name of Project : CONSTRUCTION OF PESCADOR PARK
EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY.
BANGKULASI, NBBN, NAVOTAS CITY.

Done this 29th day of DECEMBER 2020 at the City Government of Navotas.

Approved/Disapproved

HON. TOBIAS REYNALD M. TIANGCO
City Mayor
Head of the Procuring Entity

Republic of the Philippines
CITY GOVERNMENT of NAVOTAS
BIDS and AWARDS COMMITTEE
1052 Mariano Naval Street, Navotas City 1485




NOTICE OF APPROVAL OF BAC RESOLUTION
PhilGEPS Reference No. 7314205

**CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 – GREENZONE
PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY**

Bid Opening Date:
DECEMBER 23, 2020

Notice is hereby given that the head of the Procuring Entity has approved Navotas Bids and Awards Committee **Resolution No. 361 series 2020 - 21** entitled : **RESOLUTION DECLARING THE SOLE CALCULATED AND RESPONSIVE BID AND RECOMMENDING THE AWARD FOR THE CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY PURSUANT TO SECTION 37.1 OF REPUBLIC ACT 9184 AND ITS REVISED IMPLEMENTING RULES AND REGULATIONS**

Attested:


EVANGELINE P. CRUZ, CPA
Head, BAC Secretariat



Republic of the Philippines
 CITY GOVERNMENT OF NAVOTAS
 BIDS AND AWARDS COMMITTEE
 1052 Mariano Naval Street, Sipac Almacén, Navotas City 1485



ABSTRACT OF BIDS AS READ

Project Name : CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 - GREENZONE PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY

Project Location :

Implementing Office :

Approve Budget for the Contract : Php 16,627,533.00

Sheet :

Date : December 23, 2020

Time :

NAME OF BIDDERS		AYANA CONSTRUCTION & TRADING			
Total Amount of Bid	Php.	16,618,981.75			
Form of Bid Security		Bid Securing Declaration			
Bank/Company		notarized December 18, 2020			
Number					
Validity Period					
Bid Security Amount	Php.				
Required Bid Security	Php.				
Sufficient/Insufficient					
Remarks					

ATTY. JOEL JOSELITO DG. PARONG
Chairperson

ARCH. REGAN D. JOCO
Vice Chairman

ENGR. MA. CORAZON DC. BERCELES
Member

SUSANA N. GONZALES
Member

MR. VONNE B. VILLANUEVA, MASDS
Member

Alternate Member

Member/End User

Representative, COA

Representative, KIWANIS

Representative, Rotary Club

Representative, Chamber of Commerce

Representative, PICE/NACAP

ENGR. JANICE M. LACSAMANA / ENGR. DYAN LYKA C. PAVIA / ENGR. VICENTE P. REYES II

BAC - Technical Working Group

NOTICE OF AWARD

DECEMBER 29, 2020

MR. ROGER C. MENDOZA
General Manager
AYANA CONSTRUCTION AND TRADING

Dear Mr. Mendoza:


We are pleased to inform you that your company had been determined as the Responsive bidder for the **CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY AMOUNTING TO PESOS: SIXTEEN MILLION SIX HUNDRED EIGHTEEN THOUSAND NINE HUNDRED EIGHTY ONE PESOS AND 73/100 (PHP 16,618,981.73).**

In view thereof, pursuant to Rule XI Section 39 of the Revised Implementing Rules and Regulations of the Government Procurement Act otherwise known as Republic Act 9184, you are hereby required to submit to the Office of the Bids and Awards Committee thru its BAC Secretariat Performance Security as specified under Section 39.2 of IRR of RA 9184.

The failure of your company to submit the above requirements within ten (10) calendar days upon receipt hereof shall be ground for the forfeiture of the Bid Security and disqualification for award.


For your immediate appropriate action.

Respectfully yours,



Hon. TOBIAS REYNALD M. TIANGCO
City Mayor 

received:


ROGER C. MENDOZA / DEC. 29, 2020
Signature over Printed Name/Date

NOTICE TO PROCEED

January 5, 2021

MR. ROGER C. MENDOZA
General Manager
AYANA CONSTRUCTION AND TRADING

Dear Mr. Mendoza:

The attached Contract having been approved, notice is hereby given for the **CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY AMOUNTING TO PESOS: SIXTEEN MILLION SIX HUNDRED EIGHTEEN THOUSAND NINE HUNDRED EIGHTY ONE PESOS AND 73/100 (PHP 16,618,981.73)** effective within seven (7) days upon receipt hereof.

Thus, you shall responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.


Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the City Government of Navotas thru its Bids and Awards Committee Secretariat.

Very truly yours,


Hon. TOBIAS REYNALD M. TIANGCO
City Mayor *2/15/21*

I acknowledge receipt of this Notice on: FEB. 15, 2021

Name of the Representative of the Bidder: ROGER C. MENDOZA

Authorized Signature: 

Contract Agreement

THIS AGREEMENT, made this 04th day of JANUARY 2021 between CITY GOVERNMENT OF NAVOTAS, 1052 Mariano Naval Street Sipac Navotas City herein after called the "Entity", and **AYANA CONSTRUCTION AND TRADING**, Hulo, Sto Domingo, Nueva Ecija herein called the "Contractor".

WHEREAS, the Entity is desirous that the Contractor execute the Works under BAC Resolution # 361 Series 2020-21 **CONSTRUCTION OF PESCADOR PARK EXTENSION AND PHASE 1 – GREENZONE PARK ALONG R-10 ROAD, BRGY. BANGKULASI, NBBN, NAVOTAS CITY** (hereinafter called "the Works") and the Entity has accepted the Bid for **SIXTEEN MILLION SIX HUNDRED EIGHTEEN THOUSAND NINE HUNDRED EIGHTY ONE PESOS AND 73/100 (PHP 16,618,981.73)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/Plans; and Specifications
 - (c) Invitation to Bid;
 - (d) Instructions to Bidders;
 - (e) Bid Data Sheet;
 - (f) Addenda and/or Supplemental/Bid Bulletins; if any;
 - (g) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
 - (h) Eligibility requirements, documents and/or statements;
 - (i) Performance Security;
 - (j) Credit line issued by a licensed bank, if any;
 - (k) Notice of Award of Contract and the Bidder's conforme thereto;
 - (l) Other contract documents that may be required by existing laws and/or the Entity.

Ramirez


JP

3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties have executed this Contract on the date and place first above written.

CITY OF NAVOTAS


By:



Hon. **TOBIAS REYNALD M. TIANGCO**
City Mayor


**AYANA CONSTRUCTION
AND TRADING**

By:




ROGER C. MENDOZA
General Manager

Signed in the Presence of:


EVANGELINE P. CRUZ, CPA
Witness


ENGR. VIRGILIO DE LEON, JR.
Witness


JR DE LEON
Witness

ACKNOWLEDGMENT

Republic of the Philippines)
CITY OF PASAY) S.S. JAN 05 2021

I certify that on this date _____, before me, a notary public duly authorized in the city named above to take acknowledgements, personally appeared:

Name	Competent Evidence of Identity	Date / Place of Issue
ROGER C. MENDOZA representing AYANA CONSTRUCTION AND TRADING	TIN # - 306-600-486- 000	
TOBIAS REYNALD M. TIANGCO representing CITY GOVERNMENT OF NAVOTAS		

who were identified by me through competent evidence of identity to be the same persons described in the foregoing instrument, who acknowledged before me that their respective signatures on the instrument were voluntarily affixed by them for the purposes stated therein, and who declared to me that they have executed the instrument as their free and voluntary act and deed. Further, the signatories have declared that they are the fully authorized to sign for the government unit and private corporation they represent.

This instrument, which refers to a Memorandum of Agreement, consisting of four (4) pages, including the page on which this acknowledgment is written, has been signed by the parties and their instrumental witnesses on each and every page hereof, and sealed with my notarial seal.

IN WITNESS WHEREOF, I hereunto set my hand and affix my notarial seal on the date and at the place above written.

Doc. No. 140;
Page No. 26;
Book No. 5;
Series of 2021.

NOTARY PUBLIC
ATTY. JOSE R. ANGEL
Notary Public
Until December 31, 2022
PTR No. 7-1920-01/04/21 Pasay City
IBP No. 1-1039-01/04/21 Pasay City
Commission No. 19-37 Pasay City
MCLE No. V-0024151-10-25-2016
Roll No. 28761

Ramos
JR

Special Conditions of Contract

GCC Clause	
2	Not applicable.
4.1	The Procuring Entity shall give possession of all parts of the Site to the Contractor on the NTP date.
6	The site investigation reports are: none
7.2	Five (5) years.
10	Dayworks are applicable at the rate shown in the Contractor's original Bid.
11.1	The Contractor shall submit the Program of Work to the Procuring Entity's Representative within 10 days of delivery of the Notice of Award.
11.2	The amount to be withheld for late submission of an updated Program of Work is 1%.
13	The amount of the advance payment is 15% of the contract price.
14	Materials and equipment delivered on the site but not completely put in place shall be included for payment.
15.1	The date by which operating and maintenance manuals are required is 7 days after completion. The date by which "as built" drawings are required is 7 days after completion.
15.2	The amount to be withheld for failing to produce "as built" drawings and/or operating and maintenance manuals by the date required is 1%.

**RESOLUTION DECLARING THE SOLE AND RESPONSIVE BID AND
RECOMMENDING THE AWARD FOR THE IMPROVEMENT OF STOCK ROOM
(COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY
PURSUANT TO SECTION 37.1 OF REPUBLIC ACT 9184 AND ITS REVISED
IMPLEMENTING RULES AND REGULATIONS**

BAC RESOLUTION NO. 362 series 2020-21

WHEREAS, The City Government of Navotas, through its Bids and Awards Committee, advertised and posted the Invitation to Bid for **IMPROVEMENT OF STOCK ROOM (COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY** in the PhilGEPS Website, Navotas Official Website and other conspicuous places pursuant to section 21 of the Revised Implementing Rules and Regulations (Annex A) with an Approved Budget for the Contract (ABC) amounting to **PESOS: FIVE HUNDRED TEN THOUSAND PESOS (PHP 510,000.00)**;

WHEREAS, in response to the said Invitation, **ONE (1) prospective CONTRACTOR** has tendered his letter of intent, **AYANA CONSTRUCTION AND TRADING (Annex B)**;

WHEREAS, the Bids and Awards Committee pursuant to Section 30 of Republic Act 9184 used a non-discretionary pass/fail criteria and conducted a public bidding that were attended by **ONE (1) prospective bidder on JANUARY 19, 2021 (ANNEX C)**;

WHEREAS, as provided by Rule X Section 34 of the Revised IRR, the Technical Working Group verified, validated and ascertained all statements made and documents submitted by the bidder and provided the members of the Committee a report on **JANUARY 28, 2021 (Annex D)**;

REQUIREMENT	AYANA CONSTRUCTION AND TRADING
ABC-Php 510,000.00	506,724.53
Eligibility Requirements	Complied
Technical Documents	Complied
Financial Documents	Complied

WHEREAS, the BAC upon evaluation of the additional documents required under Section 34.2 of the Revised IRR of RA 9184 (**Annex E**) and the TWG Report determines that the **AYANA CONSTRUCTION AND TRADING** passed all criteria for post qualification and declaring the bid to be sole and responsive and unanimously agreed to recommend the award of the contract to **AYANA CONSTRUCTION AND TRADING**;

NOW THEREFORE, for and in consideration of the foregoing, **WE**, the **Member of the BIDS AND AWARDS COMMITTEE of NAVOTAS**, by the power vested on US by law, hereby resolve as it hereby **RESOLVED**.


1. To Declare that the submitted proposal of **AYANA CONSTRUCTION AND TRADING** is the **SOLE bidder and responsive** to specifications, terms and condition set forth in Bidding Documents and is within the Approved Budget for the Contract;
2. To recommend the approval by the Local Chief Executive as Head of the Procuring Entity the foregoing findings;
3. To award the contract to **AYANA CONSTRUCTION AND TRADING** for the **IMPROVEMENT OF STOCK ROOM (COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY AMOUNTING TO PESOS: FIVE HUNDRED SIX THOUSAND SEVEN HUNDRED TWENTY FOUR PESOS AND 53/100 (PHP 506,724.53)**.


Resolved this 29th day of JANUARY 2021 at Navotas City, Philippines.



ATTY. JOEL JOSELITO DG. PARONG
Chairperson

ARCH. REAGAN D. JOCO
Vice Chairperson


ENGR. MA. CORAZON DC. BERCILES
Member


MS. SUSANA N. GONZALES
Member


VONNE B. VILLANUEVA, MASDS
Member


ENGR. VIRGILIO B. DE LEON, JR.
End-User


Approval of Bids and Awards Committee Resolution

**RESOLUTION DECLARING THE SOLE CALCULATED AND RESPONSIVE BID AND
RECOMMENDING THE AWARD FOR THE IMPROVEMENT OF STOCK ROOM
(COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY
PURSUANT TO SECTION 37.1 OF REPUBLIC ACT 9184 AND ITS REVISED
IMPLEMENTING RULES AND REGULATIONS**


Pursuant to Section 37.1.1 of the Revised Implementing Rules and Regulations of Republic Act 9184, the undersigned Local Chief Executive, as Head of the Procuring Entity (HOPE), hereby APPROVED the recommendation of the Bids and Awards Committee (BAC) received on FEBRUARY 03, 2021 as contained in:

BAC Resolution No. : 362 series 2020 - 21
Issued on : JANUARY 29, 2020
Name of Project : IMPROVEMENT OF STOCK ROOM (COA) AT
BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY.

Done this 04th day of FEBRUARY 2021 at the City Government of Navotas.

Approved/Disapproved

HON. TOBIAS REYNALD M. TIANGCO
City Mayor
Head of the Procuring Entity

Republic of the Philippines
CITY GOVERNMENT of NAVOTAS
BIDS and AWARDS COMMITTEE
1052 Mariano Naval Street, Navotas City 1485




NOTICE OF APPROVAL OF BAC RESOLUTION
PhilGEPS Reference No. 7389991

**IMPROVEMENT OF STOCK ROOM (COA) AT BASEMENT OF NAVOTAS CITY HALL,
BRGY. SIPAC, NAVOTAS CITY**

Bid Opening Date:
JANUARY 19, 2021

Notice is hereby given that the head of the Procuring Entity has approved Navotas Bids and Awards Committee **Resolution No. 362 series 2020 - 21** entitled : **RESOLUTION DECLARING THE SOLE CALCULATED AND RESPONSIVE BID AND RECOMMENDING THE AWARD FOR THE IMPROVEMENT OF STOCK ROOM (COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY PURSUANT TO SECTION 37.1 OF REPUBLIC ACT 9184 AND ITS REVISED IMPLEMENTING RULES AND REGULATIONS**

Attested:


EVANGELINE P. CRUZ, CPA
Head, BAC Secretariat



ABSTRACT OF BIDS AS READ

Project Name : **IMPROVEMENT OF STOCK ROOM (COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY**

Project Location :

Sheet :
 Date : January 19, 2021
 Time :

Implementing Office :

Approve Budget for the Contract : **PHP 510,000.00**

NAME OF BIDDERS		AYANA CONSTRUCTION & TRADING			
Total Amount of Bid	Php.	506,725.31			
Form of Bid Security		Bid Securing Declaration			
Bank/Company		notarized January 15, 2021			
Number					
Validity Period					
Bid Security Amount	Php.				
Required Bid Security	Php.				
Sufficient/Insufficient					
Remarks					

ATTY. JOEL JOSELITO DG. PARONG
 Chairperson

ARCH. REAGAN D. JOCO
 Vice-Chairman

ENGR. MA. CORAZON DC. BERCILES
 Member

SUSANA N. GONZALES
 Member

VONNE E. VILLANUEVA, MASDS
 Member

 Alternate Member

 Member/End User

MA. THERESA S. GUIN
 Representative, COA

 Representative, KIWANIS

 Representative, Rotary Club

 Representative, Chamber of Commerce

 Representative, PICE/NACAP

ENGR. JANICE M. LACSAMANA / ENGR. DYAN LYKA C. PAVIA / ENGR. VICENTE P. REYES II

 BAC - Technical Working Group

NOTICE OF AWARD

FEBRUARY 04, 2021

MR. ROGER C. MENDOZA
General Manager
AYANA CONSTRUCTION AND TRADING

Dear Mr. Mendoza:


We are pleased to inform you that your company had been determined as the Responsive bidder for the **IMPROVEMENT OF STOCK ROOM (COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY AMOUNTING TO PESOS: FIVE HUNDRED SIX THOUSAND SEVEN HUNDRED TWENTY FOUR PESOS AND 53/100 (PHP 506,724.53).**

In view thereof, pursuant to Rule XI Section 39 of the Revised Implementing Rules and Regulations of the Government Procurement Act otherwise known as Republic Act 9184, you are hereby required to submit to the Office of the Bids and Awards Committee thru its BAC Secretariat Performance Security as specified under Section 39.2 of IRR of RA 9184.

The failure of your company to submit the above requirements within ten (10) calendar days upon receipt hereof shall be ground for the forfeiture of the Bid Security and disqualification for award.

For your immediate appropriate action.

Respectfully yours,



Hon. TOBIAS REYNALD M. TIANGCO
City Mayor

received:

Romulo
ROGER C. MENDOZA / FEB. 04, 2021
Signature over Printed Name/Date

NOTICE TO PROCEED

February 8, 2021

MR. ROGER C. MENDOZA
General Manager
AYANA CONSTRUCTION AND TRADING


Dear Mr. Mendoza:

The attached Contract having been approved, notice is hereby given for the **IMPROVEMENT OF STOCK ROOM (COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY AMOUNTING TO PESOS: FIVE HUNDRED SIX THOUSAND SEVEN HUNDRED TWENTY FOUR PESOS AND 53/100 (PHP 506,724.53) effective within seven (7) days upon receipt hereof.**

Thus, you shall be responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.


Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the City Government of Navotas thru its Bids and Awards Committee Secretariat.

Very truly yours,


Hon. TOBIAS REYNALD M. TIANGCO
City Mayor

I acknowledge receipt of this Notice on: FEB. 22, 2021

Name of the Representative of the Bidder: ROGER C. MENDOZA

Authorized Signature: 

Contract Agreement

THIS AGREEMENT, made this 05th day of FEBRUARY 2021 between CITY GOVERNMENT OF NAVOTAS, 1052 Mariano Naval Street Sipac Navotas City herein after called the "Entity", and **AYANA CONSTRUCTION AND TRADING**, Hulo, Sto Domingo, Nueva Ecija herein called the "Contractor".

WHEREAS, the Entity is desirous that the Contractor execute the Works under BAC Resolution # 362 Series 2020-21 **IMPROVEMENT OF STOCK ROOM (COA) AT BASEMENT OF NAVOTAS CITY HALL, BRGY. SIPAC, NAVOTAS CITY** (hereinafter called "the Works") and the Entity has accepted the Bid for **FIVE HUNDRED SIX THOUSAND SEVEN HUNDRED TWENTY FOUR PESOS AND 53/100 (PHP 506,724.53)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/Plans; and Specifications
 - (c) Invitation to Bid;
 - (d) Instructions to Bidders;
 - (e) Bid Data Sheet;
 - (f) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (g) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
 - (h) Eligibility requirements, documents and/or statements;
 - (i) Performance Security;
 - (j) Credit line issued by a licensed bank, if any;
 - (k) Notice of Award of Contract and the Bidder's conforme thereto;
 - (l) Other contract documents that may be required by existing laws and/or the Entity.

3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties have executed this Contract on the date and place first above written.

CITY OF NAVOTAS

By:



Hon. TOBIAS REYNALD M. TIANGCO
City Mayor

**AYANA CONSTRUCTION
AND TRADING**

By:


ROGER C. MENDOZA
General Manager

Signed in the Presence of:


EVANGELINE P. CRUZ, CPA
Witness


ENGR. VIRGILIO DE LEON, JR.
Witness


JR DE GUZMAN
Witness

ACKNOWLEDGMENT

Republic of the Philippines)
NAVOTAS City) S.S.

I certify that on this date FEB 08 2021, before me, a notary public duly authorized in the city named above to take acknowledgements, personally appeared:

Name	Competent Evidence of Identity	Date / Place of Issue
ROGER C. MENDOZA representing AYANA CONSTRUCTION AND TRADING	TIN # - 306-600-486- 000	
TOBIAS REYNALD M. TIANGCO representing CITY GOVERNMENT OF NAVOTAS		

who were identified by me through competent evidence of identity to be the same persons described in the foregoing instrument, who acknowledged before me that their respective signatures on the instrument were voluntarily affixed by them for the purposes stated therein, and who declared to me that they have executed the instrument as their free and voluntary act and deed. Further, the signatories have declared that they are the fully authorized to sign for the government unit and private corporation they represent.

This instrument, which refers to a Memorandum of Agreement, consisting of four (4) pages, including the page on which this acknowledgment is written, has been signed by the parties and their instrumental witnesses on each and every page hereof, and sealed with my notarial seal.

IN WITNESS WHEREOF, I hereunto set my hand and affix my notarial seal on the date and at the place above written.

Doc. No. 107 ;
Page No. 23 ;
Book No. 43 ;
Series of 204 .

CESTAS P. SANTOS
Notary Public in and for the City
of Navotas, Philippines
PTR # 1765383 TIN # 612-789-106
ISP # 158869-CALMANA Chapter
Attorney's Roll # 32791
MCLE Compliance VI-0029202

Special Conditions of Contract

GCC Clause	
2	Not applicable.
4.1	The Procuring Entity shall give possession of all parts of the Site to the Contractor on the NTP date.
6	The site investigation reports are: none
7.2	Five (5) years.
10	Dayworks are applicable at the rate shown in the Contractor's original Bid.
11.1	The Contractor shall submit the Program of Work to the Procuring Entity's Representative within 10 days of delivery of the Notice of Award.
11.2	The amount to be withheld for late submission of an updated Program of Work is 1%.
13	The amount of the advance payment is 15% of the contract price.
14	Materials and equipment delivered on the site but not completely put in place shall be included for payment.
15.1	The date by which operating and maintenance manuals are required is 7 days after completion. The date by which "as built" drawings are required is 7 days after completion.
15.2	The amount to be withheld for failing to produce "as built" drawings and/or operating and maintenance manuals by the date required is 1%.