

March 06, 2020

Ms. MARIA IRISH ALOHA CUBILLAN
PIO, Navotas City

Mr. RENATO REYES
OIC-ICTO, Navotas City

Dra. MARIA LUZ REBECCA T. ANONUEVO
NPC President

Dra. CHRISTIA S. PADOLINA, M.D., FPOGS
Navotas City Health Officer

Dear Sir / Madam,

Respectfully forwarded herewith are copies of Invitation to Bid for the upcoming procurement proceeding of the City Government of Navotas, to wit;

1. CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER 20% CDF

- Lot 1 – Concrete Reblocking of Road with Improvement of Drainage Canal and Sidewalk at Matambaka St., Ph. 2 Area 2, Brgy. NBBS, Navotas City / ABC PhP 7,229,456.99
- Lot 2 – Upgrading of Road with Improvement of Drainage Canal along Site 8, from Blk. 33 to Blk. 34, Brgy. NBBS Dagat-Dagatan, Navotas City / ABC PhP 9,486,322.30
- Lot 3 – Upgrading of Alley with Improvement of Drainage Canal at Blk. 25 Phase 2 Area 1, Brgy. NBBS Dagat-Dagatan, Navotas City / ABC PhP 1,077,100.13
- Lot 4 – Upgrading of Alley with Improvement of Drainage Canal at 373 L. Santos St., Brgy. Tangos, Navotas City / ABC PhP 3,099,114.59
- Lot 5 – Upgrading of Road with Improvement of Drainage Canal at Adelfa St., Brgy. Tanza, Navotas City / ABC PhP 9,401,244.07
- Lot 6 – Concrete Reblocking of Road with Improvement of Drainage Canal at Everlasting St., Brgy. Tanza 1, Navotas City / ABC PhP 7,578,434.78

*Pre-Bidding Conference
Public Bidding*

*March 12, 2020
March 26, 2020*

2. CONSTRUCTION OF INFRASTRUCTURE PROJECT UNDER PCF: REHABILITATION OF ROAD WITH IMPROVEMENT OF DRAINAGE CANAL AT NAVOTAAS HOMES 1 TANZA SOCIALIZED HOUSING BETWEEN BLK. 1 AND 2, BRGY. TANZA 2, NAVOTAS CITY / ABC PHP 3,500,000.00

3. CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER OTHER INFRASTRUCTURE ASSETS

- Lot 1 – Repair of Wooden Pathway at Int. M. Domingo St., Brgy. Tangos, Navotas City / ABC PhP 335,716.09
- Lot 2 – Improvement of Sidewalk (221.5 length x 1m width) / ABC PhP 2,957,996.91

4. CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER OTHER SEF

- Lot 1 – Upgrading of School Ground, Drainage System and Water Line System at Tanza National High School, Amapola St., Brgy. Tanza, Navotas City / ABC PhP 2,411,559.03
- Lot 2 – Upgrading of School Ground with Improvement of Drainage Canal at Tanza Elementary School, Brgy. Tanza 1, Navotas City / ABC PhP 3,614,101.16
- Lot 3 – Repair of Roofing and Repainting at F. Lizan Senior High School, Brgy. Bagumbayan South, Navotas City / ABC PhP 839,791.16
- Lot 4 – Upgrading of Electrical System at Kapitbahayan Elementary School, Brgy. NBBS Kaunlaran, Navotas City / ABC PhP 2,529,362.51
- Lot 5 – Upgrading of Electrical System at Dagat-Dagatan Elementary School, Brgy. NBBS Dagat-Dagatan, Navotas City / ABC PhP 1,309,516.49

5. CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER OTHER LGSF

- Lot 1 – Upgrading of Alley with Improvement of Drainage Canal at Estrella St., Near Bridge, Brgy. Navotas East, Navotas City / ABC PhP 2,067,799.35

- Lot 2 – Upgrading of Alley with Improvement of Drainage Canal at Halaan Alley, Phase 2 Area 1, Brgy. NBBS Dagat-Dagatan, Navotas City / ABC PhP 6,522,101.29
- Lot 3 – Upgrading of Alley with Improvement of Drainage Canal at Pisces St., Brgy. San Roque, Navotas City / ABC PhP 1,242,669.63
- Lot 4 – Upgrading of Alley with Improvement of Drainage Canal at P. De Vera St., Brgy. Sipac Almacen, Navotas City / ABC PhP 2,727,470.35
- Lot 5 – Improvement of Drainage Canal System at BJMP, Brgy. Sipac Almacen, Navotas City / ABC PhP 1,514,866.06

Pre-Procurement Conference

March 11, 2020


Relative thereto, pursuant to the Revised IRR of Republic Act 9184, we would like to request your respective offices to post the same in the Official Website (MIS) and designated bulletin boards on conspicuous places within the City Government (PIO) for public information continuously for seven calendar days from receipt of this indorsement in aid of transparency and accountability.

We would like to further request your offices to provide us a Certificate of Posting after the lapse of the posting period. The said certificate shall be use by the Committee in issuing a consolidated Certificate of Posting for the said procurement.

Your immediate preferential consideration of this request will be highly appreciated.

Thank you very much.

Respectfully yours,


Atty. JOEL JOSELITO DG. PARONG
BAC Chairperson

Bid Notice Abstract

Invitation to Bid (ITB)

Reference Number 6896653
Procuring Entity CITY GOVERNMENT OF NAVOTAS
Title CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER 20% CDF
Area of Delivery Metro Manila

[Printable Version](#)

Solicitation Number:	CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FO	Status	Active
Trade Agreement:	Implementing Rules and Regulations	Associated Components	
Procurement Mode:	Public Bidding	Bid Supplements	
Classification:	Civil Works	Document Request List	
Category:	Construction Projects	Date Published	05/03/2020
Approved Budget for the Contract:	PHP 37,871,672.86	Last Updated / Time	05/03/2020 12:00 AM
Contract Duration:		Closing Date / Time	26/03/2020 12:00 PM
Client Agency:			
Contact Person:	ROMER LOREZCA BAC Secretariat Staff 1052 M. Naval St., Sipac-Almacen, Navotas City M. Naval St., Sipac-Almcen, Navotas City Navotas City Metro Manila Philippines 1485 63-2-2818531 Ext.402 romerlorezca@mail.com		

Description

INVITATION TO BID

CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER 20% CDF

The City Government of Navotas, through its Bids and Awards Committee, will hold a Public Bidding for the CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER 20% CDF, with an approved budget for the contract amounting to THIRTY-SEVEN MILLION EIGHT HUNDRED SEVENTY-ONE THOUSAND SIX HUNDRED SEVENTY-TWO PESOS AND EIGHTY-SIX CENTAVOS (PHP 37,871,672.86).

SCHEDULE AND TIME TABLE

Pre-Bidding Conference March 12, 2020 at 2:00 in the Afternoon
Submission of Bid March 26, 2020 on or before 12:00 noon
Opening of Bid March 26, 2020 at 2:00 in the Afternoon

Particulars

- Lot 1 - Concrete Reblocking of Road with Improvement of Drainage Canal and Sidewalk at Matambaka St., Ph. 2 Area 2, Brgy. NBBS, Navotas City / ABC PhP 7,229,456.99
- Lot 2 - Upgrading of Road with Improvement of Drainage Canal along Site 8, from Blk. 33 to Blk. 34, Brgy. NBBS Dagat-Dagatan, Navotas City / ABC PhP 9,486,322.30
- Lot 3 - Upgrading of Alley with Improvement of Drainage Canal at Blk. 25 Phase 2 Area 1, Brgy. NBBS Dagat-Dagatan, Navotas City / ABC PhP 1,077,100.13
- Lot 4 - Upgrading of Alley with Improvement of Drainage Canal at 373 L. Santos St., Brgy. Tangos, Navotas City / ABC PhP 3,099,114.59
- Lot 5 - Upgrading of Road with Improvement of Drainage Canal at Adelfa St., Brgy. Tanza, Navotas City / ABC PhP 9,401,244.07
- Lot 6 - Concrete Reblocking of Road with Improvement of Drainage Canal at Everlasting St., Brgy. Tanza 1, Navotas City / ABC PhP 7,578,434.78

All procurement schedules will be held at the Mayor's Conference Room at the Fourth Floor, Navotas City Hall Building, Mariano Naval Street, Navotas City.

Bids received in excess of the ABC shall be automatically rejected at bid opening. Excess in ABC shall cover all the financial component of the above procurement including but not limited to the ABC per unit/item/goods as stated in the list of technical specifications and purchase request.

Bidders should have completed, within FIVE (5) YEARS from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the "Government Procurement Reform Act".

Bidding is open to all interested bidders, whether local or foreign, subject to the conditions for eligibility provided in the IRR of RA 9184 and pertinent GPPB Rules and Regulations.

Interested bidders may obtain further information from City Government of Navotas - Bids and Awards Committee and inspect the Bidding Documents at the address given below during 8:00 Am to 5:00 PM - Monday to Friday.

A complete set of Bidding Documents may be purchased by Interested Bidders upon payment of a non-refundable fee for the Bidding Documents in the amount prescribed by the GPPB Guidelines.

All Interested bidders should submit, upon request of the Bidding Documents, (a) Letter of Intent; (b) Certified Photocopy of the Official Receipt for the payment of the Bidding Documents Fee.

The City Government of Navotas - Bids and Awards Committee reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

MS. EVANGELINE P. CRUZ, CPA
Head, BAC Secretariat

And / Or

Ms. Maritess P. Lara
Member, BAC Secretariat
Office of the BAC Secretariat
Third Floor, City Government of Navotas Building
1052 Mariano Naval Street, Navotas City 10527
Telefax: (02) 281 8531 local 406

(OSGD)
ATTY. JOEL JOSELITO DG. PARONG
BAC Chairperson

Pre-bid Conference

Date	Time	Venue
12/03/2020	2:00 PM	4TH FLOOR, MAYOR'S CONFERENCE ROOM, NAVOTAS CITY HALL