

Republic of the Philippines
CITY GOVERNMENT OF NAVOTAS
BIDS AND AWARDS COMMITTEE
1052 Mariano Naval Street, Sipac, Navotas City 1485



July 21, 2020

Ms. MARIA IRISH ALOHA CUBILLAN
PIO, Navotas City

Mr. RENATO REYES
OIC-ICTO, Navotas City

Dra. MARIA LUZ REBECCA T. ANONUEVO
NPC President

Dra. CHRISTIA S. PADOLINA, M.D., FPOGS
Navotas City Health Officer

Dear Sir / Madam,

Respectfully forwarded herewith are copies of Invitation to Bid for the rescheduled procurement proceeding of the City Government of Navotas, to wit;

The Opening of Bids for the below-listed projects originally scheduled on July 28, 2020, 2:00 p.m. is hereby postponed due to Executive Order No. TMT-038, Series of 2020 – An Order Imposing the Implementation of a Lockdown within the City of Navotas Effective from 5:00 AM of 16 July 2020 until 11:59 PM of 29 July 2020, Unless Otherwise Extended;

1. **PROCUREMENT OF I.C.T. EQUIPMENT FOR THE USE OF SCHOOLS DIVISION OFFICE / ABC PhP 8,982,000.00**
2. **CONSTRUCTION OF INFRASTRUCTURE PROJECT UNDER PCF: REHABILITATION OF ROAD WITH IMPROVEMENT OF DRAINAGE CANAL AT NAVOTAAS HOMES 1 TANZA SOCIALIZED HOUSING BETWEEN BLK. 1 AND 2, BRGY. TANZA 2, NAVOTAS CITY / ABC PhP 3,500,000.00**
3. **CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER LGSF**
 - Lot 1 – Upgrading of Alley with Improvement of Drainage Canal at Bagong Barrio St., Brgy. San Jose, Navotas City / ABC PhP 3,007,217.14
 - Lot 2 – Repair of Flood Control (Prinza) at Sagisag St., Brgy. Tanza 1, Navotas City / ABC PhP 379,246.17
 - Lot 3 – Repair of Multi-Purpose Building at Health Center and Day Care Center in Bagumbayan North, Navotas City / ABC PhP 1,017,746.97

In this regard, the new bidding schedules for the above-listed projects shall be as follows:

DEADLINE OF SUBMISSION OF BIDS (Late bids shall not be accepted)	On or before August 04, 2020, 12:00 noon CITY GOVERNMENT OF NAVOTAS, BIDS AND AWARDS COMMITTEE OFFICE, 4 TH Floor, Navotas City Hall Building, 1052 Mariano Naval Street, Sipac-Almacen, Navotas City 1485
OPENING OF BIDS	August 04, 2020, 2:00 p.m. MAYOR'S CONFERENCE ROOM, 4 TH Floor, Navotas City Hall Building, 1052 Mariano Naval Street, Sipac-Almacen, Navotas City 1485

Relative thereto, pursuant to the Revised IRR of Republic Act 9184, we would like to request your respective offices to post the same in the Official Website (MIS) and designated bulletin boards on conspicuous places within the City Government (PIO) for public information continuously for seven calendar days from receipt of this indorsement in aid of transparency and accountability.

We would like to further request your offices to provide us a Certificate of Posting after the lapse of the posting period. The said certificate shall be use by the Committee in issuing a consolidated Certificate of Posting for the said procurement.

Your immediate preferential consideration of this request will be highly appreciated.

Thank you very much.

Respectfully yours,


Atty. JOEL JOSELITO DG. PARONG
BAC Chairperson

[My PhilGEPS](#) | [My Organization](#) | [My Profile](#) | [Opportunities](#) | [Catalogue](#) | [Directory](#) | [About PhilGEPS](#)

[Pending Task](#) | [Notices](#) | [Award Notices](#)

Wednesday, July 22, 2020 09:13 AM

ROMER LOREZCA CGN

» [Log-out](#)

Bid Supplement Abstract

Reference Number	7090789
Title	PROCUREMENT OF I.C.T. EQUIPMENT FOR THE USE OF SCHOOLS DIVISION OFFICE
Category	Information Technology Parts & Accessories & Perip
Type	Addendum
Bid Supplement No.	7090789-01
Title	NOTICE OF POSTPONEMENT
Closing Date/Time	04/08/2020, 12:00PM
Remarks	NOTICE OF POSTPONEMENT. Please see the attached associated component.

Note: Click the document name to view the attachment.

Document Name	OK	Document Type	Yes	No	Cancel	Format
notice of postponement - ICT SDO		Electronic				Bid Supplements / Chronicles
						Legal 8,5 x 14

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

[My PhilGEPS](#) | [My Organization](#) | [My Profile](#) | [Opportunities](#) | [Catalogue](#) | [Directory](#) | [About PhilGEPS](#)

[Pending Task](#) | [Notices](#) | [Award Notices](#)

Wednesday, July 22, 2020 09:11 AM

ROMER LOREZCA CGN

» [Log-out](#)

Bid Supplement Abstract

Reference Number	7090040
Title	CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER LGSF
Category	Construction Projects
Type	Addendum
Bid Supplement No.	7090040-01
Title	NOTICE OF POSTPONEMENT
Closing Date/Time	04/08/2020, 12:00PM
Remarks	NOTICE OF POSTPONEMENT. Please see the attached associated component.

Note: Click the document name to view the attachment.

Document Name	OK	Document Type	No	Cancel	Format
notice of postponement - infra LGSF		Electronic			Bid Supplements / Chronicles
					Legal 8.5 x 14

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

[My PhilGEPS](#)[My Organization](#)[My Profile](#)[Opportunities](#)[Catalogue](#)[Directory](#)[About PhilGEPS](#)[Pending Task](#) | [Notices](#) | [Award Notices](#)

Wednesday, July 22, 2020 09:13 AM

ROMER LOREZCA CGN

[» Log-out](#)

Bid Supplement Abstract

Reference Number **7090375**

Title CONSTRUCTION OF INFRASTRUCTURE PROJECT UNDER PCF:REHABILITATION OF ROAD WITH IMPROVEMENT OF DRAINAGE CANAL AT NAVOTAAS HOMES 1 TANZA SOCIALIZED HOUSING BETWEEN BLK. 1 AND 2,BRGY. TANZA 2, NAVOTAS CITY

Category Construction Projects

Type Addendum Error!

Bid Supplement No. 7090375-01 Error retrieving user details.

Title NOTICE OF POSTPONEMENT

Closing Date/Time 04/08/2020, 12:00PM

Remarks NOTICE OF POSTPONEMENT.
Please see the attached associated component.

Note: Click the document name to view the attachment.

Document Name	Document Type	Content	Format
notice of postponement - infra PCF	Electronic	Main Document	Legal 8.5 x 14

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.