

MIS

Republic of the Philippines  
**CITY GOVERNMENT of NAVOTAS**  
**OFFICE OF THE CITY ACCOUNTANT**  
1052 Mariano Naval Street, Navotas City 1485



SEPTEMBER 15, 2020

**MS. SUDI G. VALENCIA**

City Director  
DILG Navotas

**MS. MARIA IRISH ALOHA D. CUBILLAN**

Public Information Officer

**MR. RENATO S. REYES**

Acting MIS Chief

**MR. DENNIS DELA PAZ**


DILG Portal

Dear Colleague,

In compliance to the full disclosure order, transparency and Seal of Good Housekeeping respectfully forwarded herewith for posting in the official Website of the City Government (MIS) and designated Bulletin Board for the purpose (PIO), the attached copies of the CIVIL WORKS BID OUT for the first (1<sup>st</sup>) and second (2<sup>nd</sup>) quarter.

Thank you very much.

Respectfully yours,

  
**EVANGELINE P. CRUZ, CPA**  
HEAD-BAC Secretariat

Republic of the Philippines  
CIVIL WORKS BID OUT  
**City of Navotas**  
First Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (calendar days)
1	6841700	Upgrading of electrical system	1,697,817.63	Navotas Central Elementary School, Los Martinez St., Brgy. San Jose, Navotas City	DOUBLE Z CONSTRUCTION SUPPLY	D. Noriel St., Hulo, Sto. Domingo Nueva Ecija	1,692,918.29	February 13, 2020	70
2	6841970	Relocation of existing ACU	2,421,077.26	Navotas City Hospital, M. Naval St., Brgy. San Jose, Navotas City	AYANA CONSTRUCTION AND TRADING	Doroteo Noriel St., Hulo, Sto. Domingo, Nueva Ecija	2,420,013.12	February 13, 2020	90
3	6841983	Supply and Installation of upgraded Sewage Treatment Plant Equipment	3,067,000.00	Navotas City Hospital, M. Naval St., Brgy. San Jose, Navotas City	N.S.B. Engineering Design & Fabrication	Manuel L. Quezon St., Lower Bicutan, Taguig City	3,064,999.17	February 13, 2020	120
4	6862839	Upgrading of road with improvement of drainage canal	6,328,112.73	Carnation St., Brgy. Tanza 2, Navotas City	R.C. PALLARCA CONSTRUCTION	Sunrise Subd., Bantug Norte, Cabanatuan City	6,321,292.37	March 5, 2020	120
5	6862839	Concrete Reblocking of road with improvement of drainage canal	6,063,875.09	Dahlia and Ilang-Ilang St., Brgy. Tanza 2, Navotas City	DOUBLE Z CONSTRUCTION SUPPLY	D. Noriel St., Hulo, Sto. Domingo Nueva Ecija	6,054,060.80	March 5, 2020	120
6	6862839	Rehabilitation of road with improvement of drainage canal	8,990,568.75	Bakoko St., Phase 1-A, Brgy. NBBS Kaunlaran, Navotas City	R.C. PALLARCA CONSTRUCTION	Sunrise Subd., Bantug Norte, Cabanatuan City	8,984,212.72	March 5, 2020	120
7	6862839	Installation of streetlighting system	11,497,562.09	District 1 and 2 (partial), Navotas City	AYANA CONSTRUCTION AND TRADING	Doroteo Noriel St., Hulo, Sto. Domingo, Nueva Ecija	11,488,497.14	March 5, 2020	150
8	6862839	Rehabilitation of road with improvement of drainage canal	14,197,809.48	Between Blk. 2-4, Blk. 6, Blk. 7, Brgy. Tanza 2, Navotas City	AYANA CONSTRUCTION AND TRADING	Doroteo Noriel St., Hulo, Sto. Domingo, Nueva Ecija	14,190,968.59	March 5, 2020	150

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**Atty. JOEL JOSELITO DG. PARONG**  
BAC Chairman

**SUSANA N. GONZALES**  
BAC Member

**Arch. REANAN D. JOCO**  
BAC Vice-Chairman

**Engr. CESAR S. FLORES**  
BAC Member

**CHRISTIA S. PADOLINA, MD, FPOGS**  
BAC Member







Republic of the Philippines  
 CIVIL WORKS BID OUT  
**City of Navotas**  
 Second Quarter, CY 2020


No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (calendar days)
1	6896653	Concrete reblocking of road with improvement of drainage canal	7,229,456.99	Matambaka St., Ph.2, Area 2, Brgy. NBBS, Navotas City	R.C. PALLARCA CONSTRUCTION	Sunrise Subd., Bantug Norte, Cabanatuan City	7,217,421.20	June 16, 2020	120
2	6896653	Upgrading of alley with improvement of drainage canal	3,099,114.59	373 L. Santos St., Brgy. Tangos, Navotas City	DOUBLE Z CONSTRUCTION SUPPLY	D. Noriel St., Hulo, Sto. Domingo Nueva Ecija	3,088,763.12	June 16, 2020	90
3	6896653	Concrete reblocking of road with improvement of drainage canal	7,578,434.78	Everlasting St., Brgy. Tanza 1, Navotas City	DOUBLE Z CONSTRUCTION SUPPLY	D. Noriel St., Hulo, Sto. Domingo Nueva Ecija	7,571,289.02	June 16, 2020	120

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**Atty. JOEL JOSELITO DG. PARONG**  
 BAC Chairman

  
**Arch. REAGAN D. JOCO**  
 BAC Vice-Chairman

  
**Engr. CESAR S. FLORES**  
 BAC Member

  
**SUSANA N. GONZALES**  
 BAC Member

**CHRISTIA S. PADOLINA, MD, FPOGS**  
 BAC Member