Republic of the Philippines
CITY GOVERNMENT OF NAVOTAS
BIDS AND AWARDS COMMITTEE
1052 Mariano Naval Street, Sipac, Navotas City 1485



May 21, 2021

Ms. MARIA IRISH ALOHA CUBILLAN PIO, Navotas City

Mr. RENATO REYES OIC-ICTO, Navotas City

Dra. MARIA LUZ REBECCA T. ANONUEVO NPC President

Dra. CHRISTIA S. PADOLINA, M.D., FPOGS Navotas City Health Officer

## Dear Sir / Madam,

Respectfully forwarded herewith are copies of Invitation to Bid for the upcoming procurement proceeding of the City Government of Navotas, to wit;

- 1. PROCUREMENT OF LABORATORY SUPPLIES AND REAGENTS FOR THE USE OF NAVOTAS CITY HOSPITAL / ABC PHP 4,296,535.20
- PROCUREMENT OF SECURITY SERVICES FOR CIF 3 AND CIF 4 FOR THE MONTHS OF JUNE TO DECEMBER 2021 / ABC PHP 3,360,000,00
- 3. PROCUREMENT OF PRINTING SERVICES FOR THE USE OF VARIOUS OFFICES OF THE CITY GOVERNMENT OF NAVOTAS (SECOND BIDDING) / ABC PHP 1,054,885.00
- 4. REPLACEMENT OF POLYCARBONATE ROOFING AT MRB BUILDING 1 AND 2, A. LEONGSON EXTENSION STREET, BRGY. SAN ROQUE, NAVOTAS CITY / ABC PHP 1,414,499.66
- 5. CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER 20% CDF
  - ➤ LOT 1 CONCRETE REBLOCKING OF ROAD WITH IMPROVEMENT OF SIDEWALK AT GALUNGGONG ST., PH 1-B, BRGY. NBBS, NAVOTAS CITY / ABC PHP 6,716,615.66
  - ➤ LOT 2 UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT M. JOSE ST., BRGY. TANGOS NORTH, NAVOTAS CITY / ABC PHP 1,905,384.55
  - ➤ LOT 3 IMPROVEMENT OF DRAINAGE CANAL AT PORTION OF L. SANTOS ST., AND GOV. A. PASCUAL ST., BRGY. SAN ROQUE, NAVOTAS CITY / ABC PHP 1,856,895.07
  - ➤ LOT 4 CONSTRUCTION OF MATERIAL RECOVERY FACILITY AT TANZA SOCIALIZED HOUSING, BRGY. TANZA 2, NAVOTAS CITY / ABC PHP 6,415,916.75

Post-Qualification Conference

May 26, 2021

## 6. CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER 20% CDF

- ▶ LOT1 IMPROVEMENT OF ROAD AT C-4 BUS TERMINAL, BRGY. BBN, NAVOTAS CITY / ABC PHP 904,283.61
- LOT 2 UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT INT. F. PASCUAL ST., BRGY. TANGOS SOUTH, NAVOTAS CITY / ABC PHP 2,224,591.38
- LOT 3 UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT BLK 25, PHASE 2, AREA 1, BRGY. NBBS DAGATADAGATAN, NAVOTAS CITY / ABC PHP 1,119,833.49
- LOT 4 UPGRADING OF OPEN SPACE WITH IMPROVEMENT OF DRAINAGE CANAL NEAR BLK 29C LT. 70 PH. 2 AREA 1, KANDULI ST., BRGY. NBBS, NAVOTAS CITY / ABC PHP 1,080,439.38

Pre-Procurement Conference

May 26, 2021

Relative thereto, pursuant to the Revised IRR of Republic Act 9184, we would like to request your respective offices to post the same in the Official Website (MIS) and designated bulletin boards on conspicuous places within the City Government (PIO) for public information continuously for seven calendar days from receipt of this endorsement in aid of transparency and accountability.

We would like to further request your offices to provide us a Certificate of Posting after the lapse of the posting period. The said certificate shall be use by the Committee in issuing a consolidated Certificate of Posting for the said procurement.

Your immediate preferential consideration of this request will be highly appreciated.

Thank you very much.

Respectfully yours,

Atty. JOEL JOSELITO DG. PARONG
BAC Chairperson

