Republic of the Philippines
CITY GOVERNMENT OF NAVOTAS
BIDS AND AWARDS COMMITTEE
1052 Mariano Naval Street, Sipac, Navotas City 1485

NAVOTA'S

April 19, 2023

Ms. MARIA IRISH ALOHA CUBILLAN PIO, Navotas City

Mr. RENATO REYES
OIC-ICTO, Navotas City

Dra. MARIA LUZ REBECCA T. ANONUEVO NPC President

Dr. ERIC C. DAVID
Acting City Health Officer

Dear Sir / Madam,

Respectfully forwarded herewith are copies of invitation to Bid for the rescheduled procurement proceeding of the City Government of Navotas, to wit;

The Pre Bidding Conference and Post Qualification Conference of Bids for the below-listed project originally scheduled on April 21, 2023, 2:00 p.m. is hereby cancelled on account of the official holiday declaration: eid el fiter; and based on Sec 38 is hereby reset on April 24, 2023, 2:00 p.m;

- 1. CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER 20% CDF:
 - LOT 1 CONCRETE REBLOCKING WITH IMPROVEMENT OF DRAINAGE CANAL AT LOLA MARTHA ST., BRGY. DAANGHARI, NAVOTAS CITY / ABC PHP 1,879,394.97
 - LOT 2 CONCRETE REBLOCKING WITH IMPROVEMENT OF DRAINAGE CANAL AT TAGUMPAY AND TAHIMIK ST., TANZA KALIWA, TANZA 1, NAVOTAS CITY / ABC PHP 2,582,479.37
 - LOT 3 UPGRADING OF INTERIOR ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT INT. SILAHIS ST., BRGY. TANZA 1, NAVOTAS CITY / ABC PHP 1,484,478.09
 - LOT 4- UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT INT. LOS MARTIREZ NEAR EDEN MARCELO BRGY. SAN JOSE, NAVOTAS CITY / ABC PHP 799,376.59
 - LOT 5 UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT INT. T. GONZALES ST., BRGY. SAN JOSE, NAVOTAS CITY / ABC PHP 3,519,861.37
 - LOT 6 UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT INT. SAN RAFAEL ST., BRGY. SIPAC ALMACEN, NAVOTAS CITY / ABC PHP 1,573,818.81
- 2. PROCUREMENT OF 2 UNITS FIRE BOAT UNDER DISASTER RESPONSE AND RESCUE EQUIPMENT OF LOCAL DISASTER RISK REDUCTION AND MANAGEMENT OFFICE / ABC PHP 5,000,000.00
- PROCUREMENT FOR REPAIR AND MAINTENANCE OF OTHER MACHINERY AND EQUIPMENT OF VARIOUS
 PUMPING STATIONS FOR THE USE OF CITY ENGINEERING OFFICE / ABC PHP 2,999,985.00
- PROCUREMENT OF DRUGS AND MEDICINES (VACCINES FOR PROPHYLAXIS AGAINST CERVICAL CANCER-VACCINES) UNDER CSWDO-GAD REQUESTED BY CITY HEALTH OFFICE / ABC PHP 3,900,000.00

Pre-Bidding Conference

April 24, 2023 2:00 pm

- PROCUREMENT OF OTHER SUPPLIES AND MATERIALS EXPENSES (AIR COOLERS) FOR THE USE OF SCHOOLS DIVISION OFFICE / ABC PHP 1,440,000.00
- PROCUREMENT OF FOOD SUPPLIES EXPENSES FOR THE MONTHS OF JANUARY TO DECEMBER 2023 FOR THE USE OF CSWDO-BAHAY PAG-ASA (SECOND BIDDING) / ABC PHP 3,832,108.25
- PROCUREMENT OF MEDICAL, DENTAL AND LABORATORY SUPPLIES FOR THE USE OF CITY HEALTH OFFICE / ABC PHP 3,999,968.00

Post Qualification

April 24, 2023 2:00 pm

Relative thereto, pursuant to the Revised IRR of Republic Act 9184, we would like to request your respective offices to post the same in the Official Website (MIS) and designated bulletin boards on conspicuous places within the City Government (PIO) for public information continuously for seven calendar days from receipt of this indorsem.ent in aid of transparency and accountability.

We would like to further request your offices to provide us a Certificate of Posting after the lapse of the posting period. The said certificate shall be use by the Committee in issuing a consolidated Certificate of Posting for the said procurement.


Your immediate preferential consideration of this request will be highly appreciated.

Thank you very much.

Respectfully yours,

Atty. JOEL JOSELITO DG. PARONG
BAC Chairperson

BAC BYWTATION





My PhilGEPS My Orol	enzation My Profite Opponunities Catalogue Directory About Pangers	
Pending Task Notices	Award Notices	
Tuesday, April 18, 2023 12:16 PN	MARITES LARA CON A Log-out	

Bid Supplement Abstract

Reference Number 9658955

Title CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER 20% CDF

Category Construction Projects

Type Addendum

Bid Supplement No. 9658955-01

Title Notice of Rescheduled Pre-Bidding Conference

Area of Delievery/Location

1

Delivery Period/Contract Duration

Contact Person MARITES LARA

Description Due to official holiday declaration & based on Sec 38, it is hereby reset on 24/04/2023, 2:00PM

Note: Click the document name to view the attachment.

Document Name	Document Type	Content	Format
Lot 6 Notice of Rescheduled Pre-Bidding Conference	Electronic	Bld Bulletin	A4
Lot 2 Natice of Rescheduled Pre-Bidding Conference	Electronic	Bid Bulletin	A4
Lot 1 Notice of Rescheduled Pre-Bidding Conference	Electronic	Bld Bulletin	A4
Lot 4 Notice of Rescheduled Pre-Bidding Conference	Electronic	Bid Bulletin	A4
Lot 5 Notice of Rescheduled Pre-Bidding Conference	Electronic	Bid Bulletin	A4
Lot 3 Notice of Rescheduled Pre-Bidding Conference	Electronic	Bid Bulletin	A4

Back

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004-2023 DBM Procurement Service, All rights reserved.

Help | Contact Us | Sitemap



My Pangeps	My Organization My Profile Opportunities Catalogue Directory About PhiGEPS	
Pending Task 1	Notices Award Notices	
Tuesday, April 18, 21	23 11:27 AM ARITES LARA CON > Log-out	

Bid Supplement

Reference Number 9640379

PROCUREMENT OF 2 UNITS FIRE BOAT UNDER DISASTER RESPONSE AND RESCUE EQUIPMENT OF LOCAL DISASTER RISK REDUCTION AND MANAGEMENT OFFICE Title

Category

	Bid Supplement No.	Title	Гуре	Published
1	9640379-01	Notice of Rescheduled Pre-Bidding Conference	Addendum	18/04/2023

Create New Bid Supplement | Back

Opportunities. Catalogue My Organization | My Profile Directory My PhilGEPS About Philagers Pending Task | Notices | Award Notices Tuesday, April 18, 2023 11:17 AM MARITES LARA CON

Bid Supplement

Reference Number

9540376

Title

PROCUREMENT FOR REPAIR AND MAINTENANCE OF OTHER MACHINERY AND EQUIPMENT OF VARIOUS PUMPING STATIONS FOR THE USE OF CITY ENGINEERING OFFICE

Category

Water Service Connection Materials/Fittings

	Bid Supplement No.	Title Title	Туре	Published
1	9640376-01	Notice of Rescheduled Pre-Bidding Conference	Addendum	18/04/2023

Create New Bid Supplement | Back

© 2004-2023 DBM Procurement Service. All rights reserved.

Help | Contact Us | Sitemap



Opportunities Catalogue About PhilGEPS My Organization My Profile My PhilGEPS Pending Task | Notices | Award Notices » Log-out Tuesday, April 18, 2023 10:49 AM MARITES LARA CON

Bid Supplement

Reference Number

9640372

Title

PROCUREMENT OF DRUGS AND MEDICINES (VACCINES FOR PROPHYLAXIS AGAINST CERVICAL CANCER-VACCINES) UNDER CSWDO-GAD REQUESTED BY CITY HEALTH OFFICE

Drugs and Medicines Category

	Bid Supplement No.	Title	Туре	Published
1	9640372-01	Notice of Rescheduled Pre-Bidding Conference	Addendum	18/04/2023

Create New Bid Supplement Back

© 2004-2023 DBM Procurement Service. All rights reserved

Help | Contact Us | Sitemap