



August 23, 2022

Ms. MARIA IRISH ALOHA CUBILLAN
PIO, Navotas City

Mr. RENATO REYES
OIC-ICTO, Navotas City

Dra. MARIA LUZ REBECCA T. ANONUEVO
NPC President

Dra. CHRISTIA S. PADOLINA, M.D., FPOGS
Navotas City Health Officer

Dear Sir / Madam,

Respectfully forwarded herewith are copies of Invitation to Bid for the new schedule of procurement proceedings of the City Government of Navotas, to wit;

The Opening of Bids for the below-listed projects originally scheduled on August 25, 2022 at 2:00 p.m. and August 26, 2022 at 2:00 p.m., respectively. The new schedule is due to the Workshop for the Formulation of Executive Legislative Agenda (ELA) – Capacity Development (CAPDEV) Agenda for the City of Navotas, which will be attended by the BAC Members:

1. **CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER LGSF**
 - LOT 1 – UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT TAGANAHAN ALLEY, BRGY. BANGKULASI, NAVOTAS CITY / ABC PHP 1,035,501.04
 - LOT 2 – UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT VENTURA ALLEY, BRGY. BANGKULASI, NAVOTAS CITY / ABC PHP 665,366.45
 - LOT 3 – UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT TONGCO ST., BRGY. NBBN, NAVOTAS CITY / ABC PHP 637,883.42
 - LOT 4 – UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT BLOCK 3, ERC, BRGY. TANGOS NORTH, NAVOTAS CITY / ABC PHP 1,238,088.94
 - LOT 5 – IMPROVEMENT OF DRAINAGE CANAL WITH UPGRADING OF SIDEROAD AT BLOCK 33 SITE 8, (BLOCK 6), BRGY. NBBS DAGAT-DAGATAN, NAVOTAS CITY / ABC PHP 1,378,870.98

2. **CONSTRUCTION OF VARIOUS INFRASTRUCTURE PROJECTS FOR THE CITY OF NAVOTAS UNDER LGSF**
 - LOT 6 – UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT INT. 417 ERMA JOY, BRGY NBBN, NAVOTAS CITY / ABC PHP 985,020.41
 - LOT 7 – UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT ARIES ST., KAPALARAN 3, BRGY. DAANGHARI, NAVOTAS CITY / ABC PHP 1,054,123.63
 - LOT 8 – UPGRADING OF ALLEY WITH IMPROVEMENT OF DRAINAGE CANAL AT INT. LOS MARTIREZ, BRGY. SAN JOSE, NAVOTAS CITY / ABC PHP 981,179.60
 - LOT 9 – UPGRADING OF ROAD WITH IMPROVEMENT OF DRAINAGE CANAL AT BUWAN-BUWAN ST., PHASE1-C, BRGY. NBBS, NAVOTAS CITY / ABC PHP 2,023,965.53

In this regard, the new bidding schedules for the above-listed projects shall be as follows:

OPENING OF BIDS (for item # 1)	August 30, 2022, 2:00 p.m. MAYOR'S CONFERENCE ROOM, 4 TH Floor, Navotas City Hall Building, 1052 Mariano Naval Street, Sipac-Almacen, Navotas City 1485
OPENING OF BIDS (for item # 2)	August 31, 2022, 2:00 p.m. MAYOR'S CONFERENCE ROOM, 4 TH Floor, Navotas City Hall Building, 1052 Mariano Naval Street, Sipac-Almacen, Navotas City 1485

Relative thereto, pursuant to the Revised IRR of Republic Act 9184, we would like to request your respective offices to post the same in the Official Website (MIS) and designated bulletin boards on conspicuous places within the City Government (PIO) for public information continuously for seven calendar days from receipt of this indorsement in aid of transparency and accountability.

We would like to further request your offices to provide us a Certificate of Posting after the lapse of the posting period. The said certificate shall be use by the Committee in issuing a consolidated Certificate of Posting for the said procurement.

Your immediate preferential consideration of this request will be highly appreciated.

Thank you very much.

Respectfully yours,


Atty. JOEL JOSÉ LITO DG. PARONG
BAC Chairperson